


Government of the People's Republic of Bangladesh
Ministry of Foreign Affairs
P & O Section
Dhaka

No. 19.00.0000.114.06.003.20 / 168

09 November 2023

Circular

Please find herewith a letter received from the Road Transport and Highways Division dated 05 November 2023 regarding the corrigendum Number 1 of PQ Document for CP-07: "Design, Manufacturing, and Installation of Railway E&M Systems Comprising of Signalling System, Telecommunication System, Electrification System, Platform Screen Doors and Enterprise Resource Management System".

 9-11-23

(Hasan Al Zaman)

Assistant Secretary (P&O)

Phone : 02223350908

Email: aspando@mofa.gov.bd

Distribution:

Head of Chancery, All Bangladesh Missions Abroad (except Honorary Consulate).

Government of the People's Republic of Bangladesh
Road Transport and Highways Division
Dhaka Mass Transit Company Limited
Dhaka Mass Rapid Transit Development Project (Line-5): Northern Route,
Probashi Kallyan Bhaban, Level-4, 71-72 Old Elephant Road
Eskaton Garden, Dhaka-1000
www.dmtcl.gov.bd

Memo No: 35.05.0000.501.70.001.23.922

Date: 05 November 2023

Subject: Corrigendum Number 1 of PQ Document for CP-07: "Design, Manufacturing, and Installation of Railway E&M Systems Comprising of Signalling System, Telecommunication System, Electrification System, Platform Screen Doors and Enterprise Resource Management System" (IFP No. MRT LINE-5N/PQ/CP-07, Dated 28 August 2023).

Attached please find herewith the Corrigendum Number 1 of Prequalification Document for CP-07: "Design, Manufacturing, and Installation of Railway E&M Systems Comprising of Signalling System, Telecommunication System, Electrification System, Platform Screen Doors and Enterprise Resource Management System" (IFP No. MRT LINE-5N/PQ/CP-07) under Dhaka Mass Rapid Transit Development Project (Line-5): Northern Route (JICA Loan No.: BD-P113 and BD-P121).

Enclosure:
Corrigendum Number 1

(Md. Afjaf Hossain Khan)
Project Director

Dhaka Mass Rapid Transit Development Project
(Line 5): Northern Route
Dhaka Mass Transit Company Limited
Telephone: +88-02-5513-8492
Email: pdmrt5north@dmtd.gov.bd

Copy forwarded to:

1. Secretary, Road Transport and Highways Division, Ministry of Road Transport and Bridges, Bangladesh Secretariat, Dhaka.
2. Managing Director, Dhaka Mass Transit Company Limited, Dhaka.
3. Chief Representative, Japan International Cooperation Agency (JICA), Bangladesh Office, Bay's Galleria (3rd Floor), 57 Gulshan Avenue (CWS A19), Gulshan-1, Dhaka-1212 [Encl. soft copy of Corrigendum Number 1]
- ✓ 4. Director General (Administration), Ministry of Foreign Affairs, Segun Bagicha, Dhaka with a request of publish the Corrigendum Number 1 in the websites of Bangladesh Missions in abroad as well as in the Foreign Embassies and High Commissions in Bangladesh. [Encl. soft copy of Corrigendum Number 1]
5. Director General, Central Procurement Technical Unit (CPTU), IMED, Ministry of Planning, Block 12, Sher-E-Bangla Nagar, Dhaka
6. Team Leader, Metro Five Consultants Association (MFCA), DMTCL Office Building, Building No. 34/A, Block-1, Sonargaon Janapath Road, Sector-16, Diabari, Uttara, Dhaka-1230.
7. Senior System Analyst, Road Transport and Highways Division, Ministry of Road Transport and Bridges, Bangladesh Secretariat, Dhaka with a request to publish the Corrigendum Number 1 in RTHD website. [Encl. soft copy of Corrigendum Number 1]
8. System Analyst, Dhaka Mass Transit Company Limited with a request to publish the Corrigendum Number 1 in the DMTCL website. [Encl. soft copy of Corrigendum Number 1]
9. Office Copy
10. Master Copy

Government of the People's Republic of Bangladesh
Road Transport and Highways Division
Dhaka Mass Transit Company Limited
Dhaka Mass Rapid Transit Development Project (Line-5): Northern Route
Probashi Kallyan Bhaban, Level-4, 71-72 Old Elephant Road
Eskaton Garden, Dhaka-1000
www.dmtcl.gov.bd

Corrigendum No. 1 Dated 05 November 2023

To

Invitation for Prequalification (IFP) No. MRT LINE-5N/PQ/CP-07 dated 28 August 2023
Invitation of Prequalification Application for Contract Package CP-07

Design, Manufacturing, and Installation of Railway E&M Systems Comprising of
Signalling System, Telecommunication System, Electrification System, Platform
Screen Doors and Enterprise Resource Management System

The due date of selling of PQ document and submission of Prequalification Application for
Contract Package No. CP-07 has been rescheduled as detailed below:

No.	Reference	Description	Rescheduled
1.	Invitation Notice for PQ (IFP), Clause No. 5	Last Date & Time of Selling of PQ Document	20 November 2023 14:30 hrs (BST)
2.	Invitation Notice for PQ (IFP), Clause No. 7	Last Date & Time of Submission of PQ Application	06 December 2023 12:00 hrs (BST)
3.	PQ Data Sheet, ITA 15.1 (Page 20 of 121)	Last Date & Time of Submission of PQ Application	06 December 2023 12:00 hrs (BST)
4.	PQ Data Sheet, ITA 17.1 (Page 20 of 121)	Date & Time of Opening of PQ Application	06 December 2023 12:30 hrs (BST)
5.		Other Details	All other Details published earlier for this PQ shall remain unaltered.

2. This Corrigendum shall be considered as the part and parcel of the PQ Documents.

(Md. Afan Hossain Khan)
Project Director

Dhaka Mass Rapid Transit Development Project (Line-5):
Northern Route

Dhaka Mass Transit Company Limited
Telephone: +88-02-5513-8492
E-mail: pdmrt5north@dmtcl.gov.bd